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OREGON INSTITUTE OF TECHNOLOGY 

ENGINEER’S AGREEMENT 

[PROJECT NAME] 

CONTRACT NUMBER [NUMBER] 

 

This ENGINEER’S AGREEMENT (this “Agreement”) is made by and between 

 

“Engineer”:   [NAME]  

[ADDRESS] 

[ADDRESS] 

Phone: [PHONE] 

Fax: [FAX] 

    Email: [EMAIL] 

 

and “Owner”:   Oregon Institute of Technology 

    Facilities Services 

    Attn: Thom Darrah, Director 

3201 Campus Drive 

    Klamath Falls, OR 97601 

    Phone: 541-885-1661 

    Email: Thom.Darrah@oit.edu  

 

regarding “Project”:  [PROJECT NAME] 

 

The Project includes [INSERT PROJECT DETAILS/DESCRIPTION.  PLEASE BE SPECIFIC.]. 

 

The Engineer and the Owner shall be referred to collectively as the “Parties,” and individually as a “Party.” 

 

WHEREAS, the Owner desires to have the assistance of the Engineer to provide certain 

professional services for the Project; and 

 

WHEREAS, the Engineer, with the aid of certain consultants (“Consultants”), is willing and able 

to perform such professional services in connection with the Project. 

 

NOW, THEREFORE, the Owner and the Engineer, for the considerations hereinafter named, agree as 

follows: 

 

I. RELATIONSHIP BETWEEN THE PARTIES 

 

A. Scope of the Project.  The scope of the Project, as described in more detail above, includes 

the following: [architectural and engineering design and construction administrative 

services through the design, bidding, and construction phases of the Project.] 

 

B. Scope of Services.  The scope of Services to be performed under this Agreement includes 

the following: [Engineer to provide all necessary architectural, engineering, and design 

services, bid schedule, construction estimates, bid package that include construction 

drawings, specifications, and bid documents, bidding process services, and detailed 
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construction administration and inspections.] 

 

C. Critical Date Schedule.  The Engineer shall perform the Services according to the 

following critical date schedule:  

 

Pre-Design/Schematic Design Phase [DATE-DATE] 

Design Development Phase  [DATE-DATE] 

Construction Documents Phase  [DATE-DATE] 

Bidding Phase    [DATE-DATE] 

Construction Administration Phase [DATE-DATE] 

[ADDITIONAL SERVICE]  [DATE-DATE] 

 

D. Effective Date.  This Agreement is effective on [DATE] (the “Effective Date”).  No 

Services shall be performed or payment made prior to the Effective Date.   

 

E. Defined Terms.  In addition to any terms defined elsewhere in the body of this 

Agreement, certain terms that are capitalized and/or set forth in bold letters throughout 

the Agreement are defined as follows: 

 

“Additional Services” means additional Services performed by the Engineer that are 

beyond the scope of the Basic Services described in Section VII, based on hourly rates 

for Engineer personnel or Consultants, plus Reimbursable Expenses, in accordance with 

an agreed-upon schedule of charges, and performed by the Engineer after the Owner has 

given prior written authorization to proceed with performance of the Services and the 

Parties have executed an amendment or supplement to this Agreement, as more 

particularly described in Section VIII of this Agreement. 

 

“Basic Services” are those Services more particularly described in Subsections A, B, C, 

D and E of Section VII of this Agreement. 

 

“Construction Contract” is defined as the contract entered into between the Owner and 

the Contractor to provide all Work necessary to construct the Project, including the 

original base contract for construction of the Project, the Oregon Institute of Technology 

General Conditions For Public Improvement Contracts, any supplemental general 

conditions to the Construction Contract, any amendments to the Construction Contract, 

the Contractor’s performance bond and payment bond, the plans, specifications, approved 

shop drawings, all approved change orders, any solicitation documents, and any response 

by a successful bidder or proposer to any such solicitation documents.  

 

“Construction Documents” means drawings, specifications, and other documents setting 

forth in detail the requirements for construction of the Project, as well as the documents 

pertaining to bidding and contracting for the construction of the Project 

 

“Contractor” is defined as the general contractor that is awarded the contract to construct 

the Project. 

 

“Design Criteria” means the Oregon Institute of Technology Design Criteria in effect at 

the time of the Effective Date of this Agreement, which by reference, is incorporated into 

this Agreement. 

 

“Direct Construction Cost” means the cost to the Owner of all divisions of construction, 
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including portable equipment only if designed or specified by the Engineer for inclusion 

in the construction specifications. 

 

“Reimbursable Expenses” are those expenses described in Subsection B of Section III of 

this Agreement.  

 

“Services” are all those services to be performed by the Engineer under the terms of this 

Agreement.  

 

“Work” is defined as the furnishing of all materials, labor, equipment, transportation, 

services, and incidentals for the construction of the Project by the Contractor that is 

eventually awarded the Construction Contract for the Project.  

 

F. Directives for Performance of the Services. 

 

i. The Engineer shall provide, with the assistance of the Consultants, the 

professional Services more particularly described in Section VII below for this 

Project. 

 

ii. The Engineer shall provide a schedule for the performance of the Services upon 

execution of this Agreement.  Time is of the essence in the performance of this 

Agreement. 

 

iii. The total cost for the Project is [AMOUNT].  The Direct Construction Cost 

budget is estimated at [AMOUNT]. 

 

iv. The Engineer shall fully cooperate with Owner to meet all Project budgets.  

Owner understands that Engineer, in providing opinions of probable construction 

cost, has no control over the cost or availability of labor, equipment, or materials, 

or over market conditions or Contractor’s method of pricing, and that Engineer’s 

opinions of probable construction costs are made on the basis of Engineer’s 

professional judgment and experience.  Engineer makes no warranty, express or 

implied, that the bids or the negotiated cost of the Work will not vary from 

Engineer’s opinion of probable construction cost. In the event the Engineer’s 

opinion of probable construction cost exceeds the budget for the Project listed in 

Subsection iii above by any amount during the design or construction phases, or 

in the event the bids or negotiated cost of the Work exceed the budget for the 

Project listed earlier in this Section by more than ten percent (10%), Engineer, 

upon notice from Owner and prior to the award of the construction contract, 

agrees to modify, at Engineer’s sole expense, Engineer’s Schematic Design 

documents, Design Development documents or Construction Documents (or with 

owners approval those portions of those documents where opinions of probable 

construction costs or bids exceeded the budget or stipulated percentage).  This 

redesign effort shall constitute Engineer’s sole responsibility with respect to its 

opinions of probable construction cost, and Engineer agrees to cooperate with 

Owner in revising the Project scope and quality in order to reduce the opinion of 

probable Construction Cost, or the bids or negotiated price, so that they do not 

exceed the Project budget.   

 

v. The Engineer shall provide all Services for the Project in accordance with the 

terms and conditions of this Agreement.  The Engineer’s performance of Services 
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shall be as a professional Engineer to the Owner to perform the professional 

services necessary for the Project, and to provide the technical documents and 

supervision required to achieve the Owner’s Project objectives.    

 

vi. In administering this Agreement, the Owner may employ the services of an 

independent project manager and other consultants as needed to fulfill the 

Owner’s objectives. 

 

vii. The Engineer shall utilize the key personnel and Consultants identified on the 

attached Exhibit 1 in the performance of the Services for the Project.  In addition 

to the full names, titles/positions and a summary of the duties and Services to be 

performed by the key personnel and Consultants that are included in the attached 

Exhibit 1, the Engineer agrees to promptly provide such additional information 

on the professional background of each of the assigned personnel and 

Consultants as may be requested by the Owner.  The Engineer acknowledges that 

the Owner’s award of this Agreement to the Engineer was made on the basis of 

the unique background and abilities of the Engineer’s key personnel and 

Consultants originally identified in the Engineer’s RFP proposal or cost proposal.  

Therefore, the Engineer specifically understands and agrees that any attempted 

substitution or replacement of a key person or Consultant by the Engineer, 

without the written consent of the Owner, shall constitute a material breach of 

this Agreement.  In the event that key personnel or Consultants become 

unavailable to the Engineer at any time, Engineer shall replace the key personnel 

and Consultants with personnel or Consultants having substantially equivalent or 

better qualifications than the key personnel or Consultants being replaced, as 

confirmed and approved by Owner.  Likewise, the Engineer shall remove any 

individual or Consultant from the Project if so directed by Owner in writing 

following discussion with the Engineer, provided that Engineer shall have a 

reasonable time period within which to find a suitable replacement.  The 

Engineer represents and warrants that the key personnel and Consultants 

identified on the attached Exhibit 1 are fully licensed to perform the particular 

Services assigned to them on the Project.   

      

viii. Engineer shall make no news release, press release or statement to a member of 

the news media regarding this Project without prior written authorization from 

Owner. 

 

G. Suspension of Agreement by Owner.  The Owner may suspend the Parties’ performance 

of this Agreement in the event any of the following circumstances arise: 

 

i. Owner fails to receive funding, or appropriations, limitations, or other 

expenditure authority at levels sufficient to pay for the Engineer’s Services; 

 

ii. Federal or state laws, regulations, or guidelines are modified or interpreted in 

such a way that either the Services performed under this Agreement are 

prohibited or Owner is prohibited from paying for such Services from the 

planned funding source; 

 

iii. Engineer, or one of Engineer’s Consultants currently performing Services, no 

longer holds any license or certificate that is required to perform the Services; or 
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iv. The public interest otherwise requires suspension of performance of the 

Agreement, as reasonably determined by the Owner. 

 

Any suspension of performance under this provision constitutes a temporary stoppage of 

performance of the Agreement, and does not constitute a termination of the Agreement 

pursuant to Section XIX of this Agreement.  In the event that the condition(s) causing the 

suspension have been rectified and suspension is no longer required, the Parties will take 

all actions necessary to reactivate performance of the Agreement.  In the event that the 

Owner determines that the conditions causing suspension of the Agreement are not likely 

to be rectified in a reasonable amount of time, the Owner retains the right to terminate 

this Agreement, pursuant to Section XIX.  In the event of a suspension of performance 

pursuant to this Section of the Agreement, the Engineer agrees to remain contractually 

obligated to perform the Services under this Agreement for the same hourly rates set forth 

in Section IIIC of this Agreement for a period of three years after the Effective Date of 

the Agreement.  If the Agreement is reactivated and the Engineer is required to perform 

Services beyond this date or such other time period agreed to by the Parties, the Parties 

may negotiate updated hourly rates for the Engineer and any Consultants and amend this 

Agreement accordingly. 

 

II. ENGINEER’S STANDARD OF CARE; REPRESENTATIONS AND WARRANTIES 

 

A. Standard of Care.  The Engineer shall perform the Services in accordance with the 

professional skill, care and standards of other professionals performing similar services 

under similar conditions. The Engineer shall perform its services as expeditiously as is 

consistent with such professional skill and care to ensure the orderly progress of the 

Project. 

 

B. Performance Requirements.  In addition to performing the Services in accordance with 

the professional skill, care and standards of other professionals performing similar 

services under similar conditions, the Engineer shall perform the Services in accordance 

with the following requirements: 

 

i. All plans, drawings, specifications, and other documents prepared by the 

Engineer shall accurately reflect, incorporate and comply with all applicable 

statutes, rules, building codes, regulations, ordinances and other laws which are 

applicable to the design and construction of the Project, and shall be complete 

and functional for the purposes intended; 

  

ii. All plans, drawings, specifications, and other documents prepared by the 

Engineer pursuant to this Agreement shall accurately reflect existing conditions 

for the scope of the Services to be performed;    

 

iii. The Project, if constructed in accordance with the intent established by such 

plans, drawings, specifications, and other documents, shall be structurally sound 

and a complete and properly functioning facility suitable for the purposes for 

which it is intended; 

 

iv. The Engineer shall be responsible for any negligent inconsistencies or omissions 

in the plans, drawings, specifications, and other documents. It shall be the 

responsibility of Engineer throughout the period of performance under this 

Agreement to use due care and perform with professional competence.  Engineer 
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will, at no additional cost to Owner, correct any and all errors and omissions in 

the plans, drawings, specifications, and other documents prepared by Engineer.  

Except as provided in Section VIII of this Agreement and at no additional cost, 

Engineer further agrees to render assistance to Owner in resolving other 

problems relating to the design of, or specified materials used in, the Project; and 

 

v. The Owner’s review or acceptance of documents, or authorization to continue to 

the next phase of design, bidding process participation, or construction 

administration, shall not be deemed as approval of the adequacy of the plans, 

drawings, specifications, or other documents.  Any review or acceptance by the 

Owner will not relieve the Engineer of any responsibility for complying with the 

standard of care set forth herein.  The Engineer is responsible for all Services to 

be performed under this Agreement, and agrees that it will be liable for all its 

negligent acts, errors, or omissions, if any, relative to the Services. 

 

The representations and warranties set forth in this Section are in addition to, and not in 

lieu of, any other representations or warranties provided. 

 

C. Engineer’s Representations and Warranties.  Engineer represents and warrants to Owner 

that: 

 

i. Engineer has the power and authority to enter into and perform this Agreement; 

 

ii. When executed and delivered, this Agreement shall be a valid and binding 

obligation of the Engineer enforceable in accordance with its terms; 

 

iii. Engineer shall, at all times during the term of this Agreement be duly licensed to 

perform the Services, and if there is no licensing requirement for the profession 

or Services, be duly qualified and competent; 

 

iv. The Engineer is an experienced architecture firm having the skill, legal capacity, 

and professional ability necessary to perform all the Services required under this 

Agreement and to design or administer a project having this scope and 

complexity; 

 

v. The Engineer has the capabilities and resources necessary to perform the 

obligations of this Agreement; and 

 

vi. The Engineer either is, or in a manner consistent with the standard of care set 

forth in this Agreement will become, familiar with all current laws, rules, and 

regulations which are applicable to the design and construction of the Project. 

 

III. COMPENSATION. 

 

The maximum, not-to-exceed, total amount payable under this Agreement is [AMOUNT] (the 

“Maximum Compensation”), for the combination of Basic Services and Reimbursable Expenses. 

The Maximum Compensation cannot be increased without a fully executed and approved 

amendment or supplement to this Agreement.  Engineer progress payments shall be made 

according to the provisions and schedule set forth in Section IV of this Agreement.  The 

Maximum Compensation is more particularly described as follows:  
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A. Basic Services.  The Engineer shall perform the Basic Services, directly or through the 

Consultants (including those Consultants identified in Section IIIC), on a time and 

materials basis for each Phase of the Project, with a total not to exceed of [AMOUNT].      

 

B. Reimbursable Expenses. The Owner shall reimburse the Engineer for any allowable 

Reimbursable Expenses, up to a maximum amount of [AMOUNT] with the 

Reimbursable Expenses breakdown as follows:   

 

[INSERT] 

 

Reimbursable expenses for the Project mean actual direct expenditures (without 

overhead, fee, markup or profit) made by the Engineer and the Consultants in the interest 

of the Project for the following items: reproductions, postage and handling of plans, 

drawings, specifications and other documents (excluding reproductions for the office use 

of the Engineer and the Consultants); mileage and travel expenses more particularly 

described below; data processing and photographic production techniques; and 

renderings, models and mock-ups requested by the Owner.  The Reimbursable Expenses 

will be reimbursed at cost, except travel expenses.  Charges for travel expenses will be 

reimbursed at cost, but not in excess of the rate allowed by the Oregon Institute of 

Technology Travel Reimbursement Policy, hereby incorporated by reference.  Travel 

expenses are only reimbursable when Services are rendered in excess of twenty-five (25) 

miles from Engineer’s or Consultant’s office.  As of the date of this Agreement, these 

rates are as follows. Charges for travel expenses will be reimbursed at the lowest of the 

following:  

 

i. cost; or 

 

ii. the rate allowed in the Oregon Institute of Technology Contractor Travel 

Reimbursement, attached as Exhibit 2 to this Agreement.    

 

Requests for reimbursement of allowable expenses, except meals, must include 

documentation of actual expenditures. 

 

C. Additional Services.  The Owner will compensate the Engineer for Additional Services 

performed by the Engineer, whether directly or through its Consultants, beyond the scope 

of the Basic Services described in Section VII, based on hourly rates for Engineer 

personnel or Consultants, plus Reimbursable Expenses, in accordance with the following 

schedule of charges for the duration of this Agreement (except in the case of a suspension 

and reactivation of performance beyond the date agreed to by the Parties, as more 

particularly described in Section IG), but only when the Owner has given prior written 

authorization and the Parties have executed an amendment or supplement to this 

Agreement. Any compensation for Additional Services performed prior to receiving the 

Owner’s prior written authorization will not be allowed. The Engineer will bear the 

burden that a service qualifies as an Additional Service.    

 

ENGINEER 

Principal   $__/hour 

Associate Principal $__/hour 

Associate  $__/hour 

Project Engineer $__/hour 

Project Manager $__/hour  
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Specification Writer $__/hour 

Business Director $__/hour  

Interior Designer $__/hour 

Job Captain   $__/hour 

Senior Technician  $__/hour 

Engineer Intern  $__/hour 

Technician  $__/hour 

Marketing Manager $__/hour 

Office Coordinator $__/hour 

 

 

CONSULTANTS 

[NAME] 

[JOB TITLE]  $__/hour 

 

These charges shall also be used to determine amounts owed the Engineer in the event 

this Agreement is terminated as provided in Section XIX, D1, or suspended pursuant to 

Section IG.  Any amounts so derived may not exceed the limitations for each phase as 

specified by Section IV hereof. 

 

IV. PAYMENTS 

 

The Owner shall make monthly progress payments to the Engineer based upon invoices 

submitted by the Engineer for Services rendered and/or Reimbursable Expenses incurred during 

the preceding month.  Payment requests, invoices and required documentation shall be submitted 

in the form and format stipulated by the Owner.  One copy of each invoice, with required 

documentation, must be delivered to the following address: 

  

  Facilities Services  

  Oregon Institute of Technology 

  3201 Campus Drive 

  Klamath Falls, OR 97601 

 

Payments to the Engineer will be made following the Owner’s receipt of the required 

documentation, review, and approval of the invoices.  Approval of the invoices and/or any 

payment does not constitute a waiver by the Owner that the Services were performed consistent 

with this Agreement.  

 

Payments to the Engineer for such Services performed and invoiced will be made for each phase 

as follows, with final payment for each phase subject to written acceptance of the phase by the 

Owner.  The total of all payments for Basic Services shall not exceed the maximum amount set 

forth in Section IIIA for Basic Services, and the total of all payments for Reimbursable Expenses 

shall not exceed the maximum amount set forth in Section IIIB for Reimbursable Expenses.  The 

total of all such payments, for Services and Reimbursable Expenses, shall not exceed the 

Maximum Compensation.  Owner reserves the right to retain up to five percent (5%) of the 

compensation limit set forth below for each phase, subject to Owner’s acceptance of the Services 

and any deliverables for each phase.  Notwithstanding “not to exceed” limits established in 

Section IIIA for each phase of Services, should an individual phase of design, beginning with 

Programming/Pre-Design, be completed without reaching the not-to-exceed limit for that phase, 

the balance remaining will be transferred to the next phase of work in succession through Project 

completion.  At the completion of the Project, any remaining balance will revert to the Owner.   
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A.  Pre-Design/Schematic Design Phase: Not to exceed [AMOUNT].  

 

B. Design Development Phase: Not to exceed [AMOUNT]. 

 

C. Construction Documents Phase: Not to exceed [AMOUNT]. 

 

D. Bidding Phase: Not to exceed [AMOUNT]. 

 

E. Construction Administration Phase: Not to exceed [AMOUNT]. 

 

No deduction shall be made from the Engineer’s fee on account of penalty, liquidated damages, 

or other sums withheld from payment to the Contractor. 

 

V. SERVICES OF ENGINEER’S CONSULTANTS 

 

The Consultants shall be paid by the Engineer out of the Maximum Compensation, and the 

Parties understand and agree that the Owner has no direct or indirect contractual obligation or 

other legal duty to pay the Consultants or ensure that the Engineer makes full and timely payment 

to the Consultants for Consultant services rendered on the Project.  Services performed by the 

Engineer through the Consultants shall be included on the Engineer’s invoices at the Engineer’s 

cost, without markup. The Engineer shall provide to the Owner copies of the Consultant’s 

invoices submitted to the Engineer, along with the Engineer’s requests for payment that are 

submitted to the Owner under this Agreement.    

 

VI. TIME OF PERFORMANCE 

 

This Agreement shall take effect on the Effective Date and Engineer shall perform its obligations 

according to this Agreement, unless terminated or suspended, through final completion of 

construction and completion of all warranty work.   

 

VII. ENGINEER’S SERVICES  

 

A. Pre-Design/Schematic Design Phase.  In consultation with the Owner, and in compliance 

with the Design Criteria for the Oregon Institute of Technology Projects provided by the 

Owner, the Engineer shall: 

 

i. generally, from the current concept, coordinate with design disciplines; 

 

ii. identify scale, placement, and orientation of Program Requirements;  

 

iii. identify applicable building codes, administrative, and permit processing 

requirements as relevant;  

 

iv. verify, by on-site inspection unless specifically stated otherwise by the Owner, 

existing conditions and systems, including but not necessarily limited to 

architectural, structural, mechanical and electrical systems, to confirm that these 

conditions and systems are of adequate condition and capacity to support the 

Work to be executed on the Project; 

 

v. in consultation with Consultant Team, Owner Representatives, and other 
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designated persons, use all available information to evaluate the Program 

Requirements, and with appropriate data and graphics propose a series of 

improvements deemed necessary and desirable to satisfy the Program 

Requirements, including; space needs, budget, availability of utilities, effect of 

codes and ordinances, safety and energy requirements, handicapped access to all 

spaces, historical character of the building, etc.; 

 

vi. based on the revised Program Requirements, develop Schematic Design studies 

consisting of drawings, and other documents for the Owner’s approval; 

 

vii. provide documents suitable for submission to the City of Klamath Falls Plan 

Review; 

 

viii. assist the Owner to file the required documents for the approval of various 

governmental agencies having jurisdiction over the Project; Owner shall pay for 

all required appeals and plan review fees; 

 

ix. prepare a comprehensive State Energy Efficiency Design (“SEED”) Analysis of 

the Project, provide all documentation required for a SEED Award to the Owner 

for the Project and provide all other Services for the Project that are required 

under the SEED Program of the State of Oregon Department of Energy, 

consistent with the requirements of ORS 276.900 through 276.915 and OAR 

330-130-0010 through 330-130-0080, that are applicable to this phase of the 

Services.  When completed, the Project shall exceed the State Building Code 

requirements for energy efficiency by 20% or more, and shall be a “model of 

energy efficiency” as that term is described in the above-referenced 

administrative rules;  

 

x. submit to the Owner an estimate, consistent with the requirements of Section 

I.F.4 above and prepared by an independent cost estimator, of the probable Direct 

Construction Cost of the Project based upon current area, volume or other 

appropriate unit costs, and compare and reconcile this independent cost estimate; 

 

xi. submit to the Owner the following documents, information and other data: 

 

1. written report of the results of a Fire and Life Safety review with the City 

of Klamath Falls; 

 

2. interior colors, materials and finishes recommendations; 

 

3. a project schedule delineating the estimated time required for the 

Engineer to complete the Design Development and Construction 

Documents Phases of the Project; 

 

4. recommendations by the Consultants (structural, mechanical, electrical) 

of the technical requirements necessary to implement the Program 

Requirements; 

 

5. equivalent LEED scorecard; and 

 

6. preliminary plans, elevations, and other drawings necessary to describe 
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the entire scope of the Project.  These drawings may be used for local 

municipal review and campus review; and 

 

xii. perform those design Services during this phase of the design for fine arts and 

crafts to be identified and incorporated into the Project, pursuant to the State of 

Oregon “1% For Art Program”, set forth in ORS 276.073 to 276.090, as 

amended, relating to acquisition of fine arts or crafts to be part of the Project and 

consisting of consultations with the Owner on selection of artwork, 

commissioning and/or completion of the artwork and integration with the overall 

design of the Project. 

 

B. Design Development Phase.  Upon notification of the Owner’s approval of the Services 

performed by the Engineer under the Schematic Design Phase, and upon written 

authorization from the Owner to proceed, the Engineer, in consultation with the Owner 

and in compliance with the Design Criteria for Oregon Institute of Technology Projects 

provided by the Owner, shall: 

 

i. prepare drawings and other documents to fix and describe the size and character 

of the entire Project as to architectural, site development, structural, mechanical, 

acoustical and electrical systems, materials and appearances, and such other 

essentials as may be appropriate and in accordance with governing codes and 

ordinances;  

 

ii. verify, by on-site inspection unless specifically stated otherwise by the Owner, 

prior to completion of the Construction Documents Phase, existing conditions as 

required to address significant constructability issues; 

 

iii. ensure that the Project complies with the State of Oregon Structural Specialty 

Code and with the American with Disabilities Act Accessibility Guidelines 

(ADAAG), latest version, and allows for access to programs, activities, and 

services in the most integrated setting possible.  The Owner will be responsible 

for review of accessibility and interpretation of ADAAG for compliance with 

Federal requirements; 

 

iv. submit to the Owner, for approval, one independent cost estimate of probable 

Direct Construction Cost of the Project consistent with the requirements of 

Section I.F.4 above and based upon the current unit costs referred to above, as 

applied to the final design, and compare and reconcile this independent cost 

estimate with a separate, independent cost estimate obtained by the Owner;  

 

v. assist the Owner to file the required documents for the approval of various 

governmental agencies having jurisdiction over the Project and at the Engineer’s 

expense revise such documents if required for approval of the Plan by the City of 

Klamath Falls (Owner shall pay for all required appeals and plan review fees); 

 

vi. prepare a comprehensive State Energy Efficiency Design (“SEED”) Analysis of 

the Project, provide all documentation required for a SEED Award to the Owner 

for the Project and provide all other Services for the Project that are required 

under the SEED Program of the State of Oregon Department of Energy, 

consistent with the requirements of ORS 276.900 through 276.915 and OAR 

330-130-0010 through 330-130-0080, that are applicable to this phase of the 
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Services.  When completed, the Project shall exceed the State Building Code 

requirements for energy efficiency by 20% or more, and shall be a “model of 

energy efficiency” as that term is described in the above-referenced 

administrative rules.    

 

vii. submit to the Owner the following documents, information and other data: 

 

1. preliminary recommendations for interior colors, finishes, and materials; 

 

2. one-line diagrams for mechanical systems design(s); 

 

3. one-line diagrams for electrical systems design(s); 

 

4. complete outline specification and Project manual; 

 

5. recommendations for additive alternates equivalent to 10% of the base 

bid estimate; 

 

6. recommendations for construction phasing to ensure continued operation 

of Owner’s activities; 

 

7. four copies of the energy analysis conforming to ORS 276.905 to 

276.915 (State Agency Facility Energy Design) and ORS 469.010, more 

particularly described above; 

 

8. equipment layouts showing location, size, and configuration of all 

equipment in the Project; 

 

9. an up-date of the Fire and Life Safety requirements resulting from 

previous reviews with the City of Klamath Falls; and 

 

10. a list of additive alternates, following consultations with the Owner; and 

 

viii. perform those design Services during this phase of the design for fine arts and 

crafts to be identified and incorporated into the Project, pursuant to the State of 

Oregon “1% For Art Program”, set forth in ORS 276.073 to 276.090, as 

amended, relating to acquisition of fine arts or crafts to be part of the Project and 

consisting of consultations with the Owner on selection of artwork, 

commissioning and/or completion of the artwork and integration with the overall 

design of the Project. 

 

C. Construction Documents Phase.  Upon notification of the Owner’s approval of the 

Services performed by the Engineer under the Design Development Phase and upon 

written authorization from the Owner to proceed, the Engineer, in consultation with the 

Owner and in compliance with the Oregon Institute of Technology Projects provided by 

the Owner, shall: 

 

i. prepare working drawings and specifications, setting forth all necessary plans, 

elevations, and construction details, descriptions of materials and equipment, 

methods of installation, and standards of workmanship; 
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ii. ensure that the Project complies with the American with Disabilities Act 

Accessibility Guidelines (ADAAG), latest version, and allows for access to 

programs, activities, and services in the most integrated setting possible (the 

Owner will be responsible for review of accessibility and interpretation of 

ADAAG for compliance with federal requirements); 

 

iii. prepare Construction Documents as may be required to expedite the Work in 

phases so as to take maximum advantage of weather and availability of facilities 

for demolition and reconstruction; 

 

iv. prepare specifications setting forth descriptions of materials and equipment, 

methods of installation, and standards of workmanship, including (in the 

appropriate section of Division 1 of the specifications) a complete listing of all 

warranties required under the technical portions of the specifications; 

 

v. develop all required bidding information; 

 

vi. provide the Owner two (2) hardcopy and one (1) electronic copy sets of the one 

hundred percent (100%) complete Project manual, including specifications and 

drawings, for review and approval prior to advertising the Project for bid; 

 

vii. submit to the Owner, for approval, a second independent cost estimate of 

probable Direct Construction Cost of the Project, consistent with the 

requirements of Section I.F.4 above, as applied to the final design, and compare 

and reconcile this independent cost estimate with a separate, independent cost 

estimate obtained by the Owner;  

 

viii. assist Owner to file the required documents for the approval of various 

governmental agencies having jurisdiction over the Project (Owner shall pay for 

all required plan review fees); 

 

ix. prepare bidding documents with ten percent (10%) additive alternates. 

 

x.  prepare a comprehensive State Energy Efficiency Design (“SEED”) Analysis of 

the Project, provide all documentation required for a SEED Award to the Owner 

for the Project and provide all other Services for the Project that are required 

under the SEED Program of the State of Oregon Department of Energy, 

consistent with the requirements of ORS 276.900 through 276.915 and OAR 

330-130-0010 through 330-130-0080, that are applicable to this phase of the 

Services.  When completed, the Project shall exceed the State Building Code 

requirements for energy efficiency by twenty percent (20%) or more, and shall be 

a “model of energy efficiency” as that term is described in the above-referenced 

administrative rules.    

 

xi. submit to the Owner the following documents, information and other data: 

 

1. final recommendations for interior colors, materials, and finishes; 

 

2. structural calculations; 

 

3. heat gain/loss and HVAC system design calculations; and 
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4. electrical system design load calculations; and 

 

xii. perform those design Services during this phase of the design for fine arts and 

crafts to be identified and incorporated into the Project, pursuant to the State of 

Oregon “1% For Art Program”, set forth in ORS 276.073 to 276.090, as 

amended, relating to acquisition of fine arts or crafts to be part of the Project and 

consisting of consultations with the Owner on selection of artwork, 

commissioning and/or completion of the artwork and integration with the overall 

design of the Project. 

 

D. Permitting and Bidding Phase.  Upon notification of the Owner’s approval of the Services 

performed by the Engineer under the Construction Documents Phase, and upon written 

authorization from the Owner to proceed, the Engineer shall: 

 

i. furnish the Contractor with one fully reproducible set of the Construction 

Documents, including working drawings and specifications for each bid package 

(assume four separate bid packages), complete as required for bid and 

construction purposes (for additional copies, see Section VIII, Additional 

Services); 

 

ii. identify all required permitting and noticing; submit all necessary documentation 

to Local and State jurisdictions as required by law; respond to all jurisdiction 

notices for correction or revision; coordinate Contractor assumption of permit 

responsibility 

 

iii. review published bid advertisement, instructions to bidders, and bid package in 

its entirety to make such recommendations for timely correction by addendum; 

respond in writing to Bidder inquiries, including substitution requests and 

requests for clarification; supply any written revisions to the Bid Documents as 

necessary to prepare a proper bid; 

 

iv. if requested, review the bids and assist in recommending the award of 

Construction Contract(s) for the Work; 

 

v. coordinate with the City of Klamath Falls to ensure that all plan review/building 

permit criteria are reflected in the final bid documents; 

 

vi. attend the pre-bid conference at the Project site; and 

 

vii. if the lowest acceptable bid exceeds the Direct Construction Cost allowance 

authorized by the Owner by ten percent (10%), then at the Owner’s request, and 

at no additional cost to the Owner, the Engineer shall modify the drawings and 

specifications in order that new bids may be solicited and a Construction 

Contract award made within said allowance, consistent with the requirements of 

Section I.F.4 above. 

 

E. Construction Administration Phase.  Commencing with the Owner’s issuance of a notice-

to-proceed for construction of the Project, the Engineer shall: 

 

i. attend the pre-construction conference at the Project site; 
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ii. provide general administration of the Work as contemplated by the provisions of 

the Construction Contract including assisting the Owner with evaluation of the 

feasibility of the Contractor-provided project time schedule; 

 

iii. make periodic visits to the Project site with such frequency as to ascertain the 

progress and quality of the Work, attend progress meetings with the Contractor, 

determine in general if the Work is proceeding in accordance with the 

Construction Documents, and submit a written report to the Owner within five 

(5) business days after each visit, with copies of each report to the Contractor; 

 

iv. arrange for periodic visits of Consultants to make similar determinations with 

respect to mechanical and other Work, as applicable; 

 

v. review and approve or take appropriate action, with reasonable promptness to 

cause no delay in the Work, regarding shop drawings and samples submitted by 

the Contractor; 

 

vi. prepare any supplemental drawings or large-scale details needed to clarify the 

Construction Documents; 

 

vii. respond promptly to requests from the Contractor for assistance with unforeseen 

problems so as to minimize the Owner’s exposure to claims for delay; 

 

viii. advise and consult with the Owner, issuing appropriate instructions to the 

Contractor; 

 

ix. check proposed costs of any modifications to the Construction Contract and 

recommend acceptance or rejection to the Owner (Owner will prepare written 

change orders); 

 

x. endeavor to guard the Owner against defects and deficiencies in the Work of the 

Contractor; 

 

xi. notify the Owner of any Work which does not conform to the Construction 

Documents and recommend to the Owner that the Contractor stop the Work 

whenever, in the Engineer’s opinion, it may be necessary for the proper 

performance of the Construction Contract; 

 

xii. issue certification to the Owner and the Contractor when all terms of the 

Construction Contract have been fulfilled to the Engineer’s satisfaction; 

 

xiii. conduct on-site observations to determine the date of final completion, receive 

written guarantees and related documents assembled by the Contractor and issue 

recommendation for final acceptance and payment; 

 

xiv. upon completion of the Work, the Engineer shall, at no additional cost to the 

Owner, update CAD drawings (plans only) and submit the appropriate compact 

discs (including “book plans” of the construction area made to Oregon Institute 

of Technology standards) - compatible with AutoCAD Release latest version - 

along with one set of 3 mil Mylar drawings reflecting significant changes in the 
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Work made during construction based on marked-up prints, drawings and other 

data furnished by the Contractor to the Engineer (the “Record Documents “); and 

 

xv. review the completed Project near the end of any applicable warranty period(s) in 

order to identify defects of materials or workmanship and issue a written report 

to the Owner. 

 

VIII. ADDITIONAL SERVICES 

 

A. Copies of Construction Documents.  The Engineer shall furnish copies of all 

Construction Documents upon the written request of the Owner.  The Owner shall 

reimburse the Engineer at the cost of reproduction if in excess of the number specified in 

Section VII hereof. 

 

B. Conditions Required to Support Additional Compensation.  The Engineer shall be paid, 

subject to executed amendments or supplements, for extra expenses and services involved 

if: 

 

i. substantial changes are ordered by the Owner after the Owner has acknowledged 

the acceptance of one or more of the planning phases described above (except 

changes which are ordered for the purpose of maintaining the Direct 

Construction Cost of the Project within the allowance specified in Section I); 

 

ii. damage occurs as a result of fire or other casualty to the structure; 

 

iii. the Contractor becomes delinquent or insolvent and the delinquency or 

insolvency creates additional work for the Engineer; 

 

iv. the Engineer’s attendance is required at City of Klamath Falls public and/or 

planning board presentations; 

 

v. the Owner requests detailed demolition drawings of existing structure(s) or if 

documentation must be made for salvage of existing materials, except as may be 

required to ensure that new construction may be fit to existing construction; 

 

vi. the Owner requests the selection and specification of furnishing(s) outside the 

scope of the Projects’ direct construction allowance; 

 

vii. the Owner requests Additional Services not identified under the Basic Services 

provision of this Agreement, such as study models, renderings, etc.; 

 

viii. the Owner requests that the Engineer perform Services related to: 

 

1. selection and installation of new furniture purchased by the Owner for 

the Project; 

 

2. preparation of any specifications required as part of the installation of the 

Owner’s new furniture at the Project; or 

 

3. preparation of furniture plans for the Owner’s use, related to 

coordinating, moving refinishing and relocating existing furniture at the 
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Project site. 

 

C. Payments at the time of Abandonment or Suspension.  If any Services performed by the 

Engineer are abandoned or suspended, the Engineer shall be paid for the Services 

rendered, under the provisions and limitations of Section I.G and Section IV, in 

proportion to the amount of Services performed at the time of suspension or 

abandonment, provided the initiative for such abandonment or suspension is by the 

Owner and does not result from a design error of the Engineer, a bid overrun, or other 

breach or default by the Engineer. 

 

IX. SURVEY, BORINGS AND TESTS 

 

The Owner shall, so far as the Services under this Agreement may require, furnish the Engineer 

the following information: 

 

A. Survey.  A survey of the Project site, giving the grades and lines of streets, pavements, 

and adjoining properties and/or scale drawings reasonably representing existing 

conditions; 

 

B. Project Site Conditions; Utilities.  The rights, restrictions, easements, boundaries, and 

contours of the Project site and full information as to sewer, water, gas and electrical 

service, existing utility tunnels, lines, etc. on site; 

 

C. Geotechnical Reports.  Geotechnical investigation reports with recommendations for soil 

bearing capacities. 

 

The Owner will pay for chemical, mechanical or other tests when required.  The Owner does not 

warrant the accuracy of any of the information so provided.  The Engineer will not be held 

responsible for errors due to inaccuracy of any of the information so provided. 

 

 

X. ENGINEER’S RESPONSIBILITIES IN REGARD TO ASBESTOS AND OTHER 

HAZARDOUS SUBSTANCES 

 

The Owner anticipates that this Project will not involve the removal of and destruction of 

asbestos, asbestos-related materials, hazardous substances or other hazardous materials 

(collectively the “Hazardous Substances”).  The Owner shall contract separately for the 

identification and removal of any Hazardous Substances, either prior to the commencement of 

this Project or at such time as such Hazardous Substances are detected.  The Engineer shall not 

and does not prescribe any safety measure or abatement procedure and is not responsible for any 

act or omission relating to the acts of the Owner and/or professional consultant and/or the 

contractor and/or subcontractor which the Owner selects relating to the abatement of such 

Hazardous Substances. 

 

XI. INSURANCE PROVISIONS 

  

During the term of this Agreement, Engineer shall maintain in full force and at its own expense 

each insurance coverage or policy noted below, from insurance companies or entities with an 

A.M. Best rating of A- or better that are authorized to transact the business of insurance and issue 

coverage in the State of Oregon,: 
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A. Workers’ Compensation.  All employers, including Engineer, that employ subject 

workers who work under this Agreement in the State of Oregon shall comply with ORS 

656.017 and provide the required Oregon workers’ compensation coverage, unless such 

employers are exempt under ORS 656.126.  Engineer shall ensure that each of its 

Consultants and subcontractors complies with these requirements. 

 

B. Commercial General Liability.  Engineer shall secure Commercial General Liability 

(“CGL”) insurance on an occurrence basis policy with combined single limit of not less 

than $2,000,000 each occurrence/$4,000,000 annual aggregate for bodily injury and 

property damage.  It shall include personal injury coverage and contractual liability 

coverage for the indemnity provided under this Agreement.    

 

C. Automobile Liability.  Engineer shall secure Automobile Liability insurance with a 

combined single limit of not less than $1,000,000 per occurrence, for bodily injury and 

property damage, including coverage for all owned, hired, or non-owned vehicles, as 

applicable.  This coverage may be written in combination with the Commercial General 

Liability Insurance. 

 

D. Professional Liability/Errors & Omissions.  Engineer shall provide the Owner with proof 

of coverage for Professional Liability/Errors & Omissions insurance covering any 

damages caused by any negligent error, omission, or any act for the Project, its plans, 

drawings, specifications and/or project manual, and all related work product of the 

Engineer.  The policy may be either a practice based policy or a policy pertaining to the 

specific Project.  Professional Liability insurance to be provided shall have a combined 

single limit of not less than $1,000,000 per claim, incident or occurrence $2,000,000 

annual aggregate.   

 

E. “Tail” Coverage.  If any of the required liability insurance is arranged on a “claims 

made” basis, “tail” coverage will be required at the completion of the Agreement for a 

duration of 24 months or the maximum time period available in the marketplace if less 

than 24 months.  Engineer will be responsible for furnishing certification of “tail” 

coverage as described or continuous “claims made” liability coverage for 24 months 

following Owner’s acceptance of and final payment for the Engineer’s Services.  

Continuous “claims made” coverage will be acceptable in lieu of “tail” coverage, 

provided its retroactive date is on or before the effective date of this agreement.  This will 

be a condition of the final acceptance of Work or Services and related warranty, if any. 

 

F. Certificate of Insurance/Notice to the Owner.  Prior to the signature by the Owner to this 

Agreement, Engineer shall furnish to the appropriate university official Certificates of 

Insurance as evidence of the insurance coverages required under this Agreement. The 

certificate(s) should state specifically that the insurance is provided for this Agreement.  

Insuring companies are subject to acceptance by the Owner.  The Engineer shall also 

provide 30 days’ written notice to the Owner if any of the insurance required by this 

Agreement is canceled or materially changed, or if the aggregate limits have been 

reduced.  

 

G. Additional Insureds.  The Certificates of Insurance, except for Workers’ Compensation 

and Professional Liability/Errors & Omissions, shall provide that the policies have been 

endorsed/amended so that the State of Oregon, the Owner, and its institutions, officers, 

and employees are Additional Insureds with respect to the Engineer’s Services to be 

provided under this Agreement.  
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H. Consultant’s Insurance.  The Engineer shall cause all its Consultants to carry and 

maintain the insurance coverage required of the Engineer in this Section in amounts and 

with limits mutually agreed upon by the Owner and the Engineer. In the absence of any 

such agreement, the amounts and limits shall be the same as those required of the 

Engineer. 

  

I. Failure to Maintain.   The Engineer’s maintenance of its and its Consultants’ insurance 

coverage in full force and effect for the Project is a condition precedent to the Engineer’s 

right to exercise or enforce any right or remedy for money damages against the Owner. 

Failure by the Engineer to procure and maintain the insurance required above in full force 

and effect during the performance of services under this Agreement, and during any 

extensions or Additional Services hereunder, shall constitute a breach of this Agreement, 

in which case the Owner shall have the right, in addition to and without prejudice to any 

other rights, to purchase such insurance on behalf of the Engineer. The Engineer shall 

reimburse the Owner upon demand and shall furnish such information needed by the 

Owner to obtain such insurance or, alternatively, the Owner may immediately terminate 

this Agreement for cause pursuant to this Agreement. 

 

J. Self-Insured Retentions/Deductibles. If the Engineer has any self-insured retention or 

deductibles for any of the required coverages, the Engineer must identify on the 

certificate of insurance the nature and amount of such self-insured retention or 

deductibles and provide satisfactory evidence of financial responsibility for such 

obligations. Satisfaction of all self-insured retentions or deductibles shall be the sole 

responsibility of the Engineer.  

 

XII. INDEMNITY 

 

A. Claims for Other Than Professional Liability.  Engineer shall indemnify, hold harmless 

and defend the Owner for which Services are performed under this Agreement as 

supplemented or amended, and their officers, agents, employees and members from and 

against all claims, suits, actions, losses, damages, liabilities, costs and expenses of 

whatsoever nature resulting from, arising out of, or relating to the activities of the 

Engineer or the Engineer’s Consultants, partners, joint venturers, subcontractors, officers, 

agents or employees acting under or pursuant to this Agreement or any supplement or 

amendment hereto. 

 

B. Claims for Professional Liability.  Engineer shall save, defend, indemnify and hold 

harmless the Owner for which Services are to be performed under this Agreement as 

supplemented or amended, and their officers, agents, employees and members from and 

against all claims, suits or actions, losses, damages, liabilities, costs and expenses of 

whatsoever nature resulting from, arising out of or relating to the professional negligent 

acts, errors or omissions of Engineer or its Consultants, partners, joint venturers, 

subcontractors, officers, agents or employees acting under or pursuant to this Agreement 

or any supplement or amendment hereto. 

 

C. Owner Defense Requirements. Notwithstanding the foregoing defense obligations of the 

Engineer, neither the Engineer nor any attorney engaged by the Engineer shall defend any 

claim in the name of the Owner, nor purport to act as legal representative of the Owner, 

without the prior written consent of the Oregon Institute of Technology General Counsel.  

The Owner may, at any time at its election assume its own defense and settlement in the 
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event that it determines that the Engineer is prohibited from defending the Owner, that 

Engineer is not adequately defending the Owner’s interests, or that an important 

governmental principle is at issue or that it is in the best interests of the Owner to do so.  

The Owner reserves all rights to pursue any claims it may have against the Engineer if the 

Owner elects to assume its own defense. 

 

D. Agency’s Actions.  Subsections A and B above do not include indemnification by the 

Engineer of the Owner for the Owner’s activities, whether related to this Agreement or 

otherwise. 

 

XIII. LIMITATION OF LIABILITIES 

 

Except for any liability of the Engineer arising under or related to the Engineer’s failure to 

perform according to the standard of care or any other liability arising under or related to the 

Engineer’s representations and warranties under Section II of this Agreement, neither Party shall 

be liable for any indirect, incidental, consequential or special damages under this Agreement or 

any damages of any sort arising solely from the termination of this Agreement in accordance with 

its terms. 

 

XIV.  [RESERVED]  

 

XV. OWNERSHIP AND USE OF WORK PRODUCT OF ENGINEER 

 

A. Work Product.  Copies of plans, specifications, reports, or other materials required to be 

delivered under this Agreement (“Work Product”) shall be the exclusive property of 

Owner.  The Owner and the Engineer intend that such Work Product be deemed “Work 

made for Hire,” of which the Owner shall be deemed the author.  If for any reason such 

Work Products are not deemed “Work made for Hire”, the Engineer hereby irrevocably 

assigns to the Owner all of its right, title and interest in and to any and all of such Work 

Products, whether arising from copyright, patent, trademark, trade secret, or any other 

state or federal intellectual property law or doctrine.  The Engineer shall execute such 

further documents and instruments as the Owner may reasonably request in order to fully 

vest such rights in the Owner.  The Engineer forever waives any and all rights relating to 

such Work Product, including without limitation, any and all rights arising under 17 USC 

106A or any other rights of identification of authorship or rights of approval, restriction 

or limitation on use of subsequent modifications. 

 

B. Engineer’s Use of Work Product.  The Engineer, despite other conditions of this Section, 

shall have the right to utilize such Work Product on its brochures or other literature that it 

may utilize for its sales and in addition, unless specifically otherwise exempted, the 

Engineer may use standard line drawings, specifications and calculations on other 

unrelated projects. 

 

C. Owner Reuse or Modification of Work Product.  If the Owner reuses or modifies the 

Work Product without the Engineer’s involvement or prior written consent, to the extent 

permitted by Article XI, Section 7 of the Oregon Constitution and by the Oregon Tort 

Claims Act, the Owner shall indemnify, within the limits of the Tort Claims Act, the 

Engineer against liability for damage to life or property arising from the State’s reuse or 

modification of the Work Product, provided the Owner shall not be required to indemnify 

the Engineer for any such liability arising out of the wrongful acts of the Engineer or the 

Engineer’s officers, employees, Consultants, subcontractors, or agents. 
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XVI. CONSULTANT AGREEMENTS 

 

After the original Agreement is executed, Engineer shall not enter into any new Consultant 

agreements for any of the Services scheduled under this Agreement or assign or transfer any of its 

interest in or rights or obligations under this Agreement, without Owner’s prior written consent.  

In addition to any provisions Owner may require, Engineer shall include in any permitted 

Consultant agreement under this Agreement a requirement that the Consultant be bound by 

Sections XI-INSURANCE, XII-INDEMNITY, XIII -LIMITATION OF LIABILITIES, XV-

OWNERSHIP AND USE OF WORK PRODUCT OF ENGINEER, XVIII-MEDIATION, XIX-

TERMINATION OF AGREEMENT; NON-AVAILABILITY OF FUNDS, XX-TAX 

COMPLIANCE, XXII-FOREIGN CONTRACTOR, XXIII-COMPLIANCE WITH 

APPLICABLE LAWS, XXIV-GOVERNING LAW; VENUE; CONSENT TO JURISDICTION, 

XXV-INDEPENDENT CONTRACTOR STATUS OF ENGINEER, XXVI-ACCESS TO 

RECORDS and XXIX-NO WAIVER of this Agreement.  

  

XVII. NO THIRD PARTY BENEFICIARIES 

 

Owner and Engineer are the only Parties to this Agreement and are the only Parties entitled to 

enforce its terms.  Nothing in this Agreement gives, is intended to give, or shall be construed to 

give or provide any benefit or right, whether directly, indirectly or otherwise, to third persons 

unless such third persons are individually identified by name herein and expressly described as 

intended beneficiaries of the terms of this Agreement. 

 

XVIII. MEDIATION 

 

Engineer and Owner, in an effort to resolve any conflicts that may arise during the design or 

construction of the Project or following the completion of the Project, agree that all disputes 

between them arising out of or relating to this Agreement or any supplements hereto, shall be 

submitted to non-binding mediation unless the parties mutually agree otherwise.  Engineer further 

agrees to include a similar provision in all agreements with Consultants retained for the Project, 

thereby providing for mediation as the primary method for dispute resolution between the Parties 

to those agreements.  All Parties agree to exercise their best effort in good faith to resolve all 

disputes in mediation. 

 

Each Party will pay its own costs for the time and effort involved in mediation.  The cost of the 

mediator shall be shared equally by all Parties to the dispute. 

 

XIX. TERMINATION OF AGREEMENT; NON-AVAILABILITY OF FUNDS 

 

A. Mutual Agreement.  The Owner and the Engineer, by mutual written agreement, may 

terminate this Agreement at any time.  The Owner, on 30 days’ written notice to the 

Engineer, may terminate this Agreement for any reason deemed appropriate in its sole 

discretion. 

 

B. Termination by Owner.  Owner may terminate this Agreement, in whole or in part, 

immediately upon notice to Engineer, or at such later date as Owner may establish in 

such notice, upon the occurrence of any of the following events: 

 

i. Owner fails to receive funding, or appropriations, limitations or other expenditure 

authority at levels sufficient to pay for Engineer’s Services; 
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ii. Federal or state laws, regulations or guidelines are modified or interpreted in 

such a way that either the Services performed under this Agreement are 

prohibited or Owner is prohibited from paying for such Services from the 

planned funding source; 

 

iii. Engineer no longer holds any license or certificate that is required to perform the 

Services;   

 

iv. Engineer commits any material breach or default of any covenant, warranty, 

obligation or agreement under this Agreement, fails to perform the Services 

under this Agreement within the time specified herein or any extension thereof, 

or so fails to perform the Services as to endanger Engineer’s performance under 

this Agreement in accordance with its terms, and such breach, default or failure is 

not cured within 10 business days after delivery of Owner’s notice, or such 

longer period of cure as Owner may specify in such notice. 

 

C. Owner Funding.  Owner reasonably believes that sufficient funds are anticipated to pay 

all amounts due hereunder and hereby covenants and agrees that it will use its best efforts 

to obtain and properly request and pursue funds from which payments hereunder may be 

made, including making provisions for such payments to the extent necessary in the 

budget submitted for the purpose of obtaining funds and using its best efforts to have 

such budget approved.  It is Owner’s intention to make all payments due hereunder if 

funds are legally available therefor and in that regard Owner represents and warrants to 

Engineer that this agreement is important to Owner’s efficient and economic operation.  

If, despite the above, Owner is not allotted sufficient funds for the next succeeding fiscal 

period by appropriation, appropriation limitation, grant, or other funds source lawfully 

available to it for such purposes to continue the Project and make payments hereunder, 

Owner may terminate this Agreement, by notice to Engineer, without penalty, effective at 

the end of the current fiscal period for which funds have been allocated and if not so 

terminated Owner will remain fully obligated for all amounts owing hereunder.  Such 

termination shall not constitute an event of default under any other provision of the 

Agreement, but Owner shall be obligated to pay all charges incurred through the end of 

such fiscal period.  Owner shall give Engineer notice of such non-availability of funds 

within thirty (30) days after it received notice of such non-availability. 

 

D. Effect of Termination.  In the event of termination of this Agreement: 

   

i. Pursuant to Subsections A, B.1 or B.2 above, the Owner , using the Schedule of 

hourly rates set forth in Section III, and within the limitations specified in Section 

V shall compensate the Engineer for all Services performed prior to the 

termination date, together with reimbursable expenses then due, and such 

amounts shall immediately become due and payable. 

 

ii. Pursuant to Subsections B.3 or B.4 above, the Owner shall have any remedy 

available to it under this Agreement or at law or in equity.  Such remedies are 

cumulative and may be pursued separately, collectively and in any order. 

 

iii. For any reason, the Engineer shall immediately cease performance of Services 

under this Agreement, unless Owner expressly directs otherwise in the notice of 

termination, and shall provide to the Owner all plans, specifications, CAD 
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drawings on compact discs, mylar drawings, and all documents, information, 

works-in-progress or other property that are or would be deliverables had this 

Agreement been completed. 

 

iv. For any reason, the Engineer shall be responsible to the Owner for the quality of 

its Services and work product through the date of termination. 

 

XX. TAX COMPLIANCE CERTIFICATION 

 

By signature on this Agreement, the undersigned hereby certifies under penalty of perjury that the 

undersigned is authorized to act on behalf of the Engineer and that the Engineer is, to the best of 

the undersigned’s knowledge, not in violation of any Oregon Tax Laws.  For purposes of this 

certification, “Oregon Tax Laws” means a state tax imposed by ORS 401.792 to 401.816, ORS 

chapters 118, 314, 316, 317, 318, 320, 321 and 323; the elderly rental assistance program under 

ORS 310.630 to 310.706; and local taxes administered by the Department of Revenue under ORS 

305.620.  

 

XXI. DISCLOSURE OF SOCIAL SECURITY NUMBER 

 

Engineer must provide Engineer’s Social Security number unless Engineer provides a federal tax 

ID number.  This number is requested pursuant to ORS 305.385 and OAR 150-305.100.  Social 

Security numbers provided pursuant to this authority will be used for the administration of state, 

federal and local tax laws. 

 

XXII. FOREIGN CONTRACTOR 

 

If Engineer is not domiciled in or registered to do business in the State of Oregon, Engineer shall 

promptly provide to the Oregon Department of Revenue and the Secretary of State Corporation 

Division all information required by those agencies relative to this Agreement.  Engineer shall 

demonstrate its legal capacity to perform the Services under this Agreement in the State of 

Oregon prior to entering into this Agreement. 

 

XXIII. COMPLIANCE WITH APPLICABLE LAW 

 

Engineer shall comply with all federal, state, county, and local laws, ordinances, and regulations 

applicable to the Services to be provided under this Agreement.  Engineer specifically agrees to 

comply with all applicable requirements of federal and state civil rights and rehabilitation statues, 

rules and regulations.  Engineer also shall comply with the Americans with Disabilities Act of 

1990 (Pub L No. 101-336), ORS 659a.142, and all regulations and administrative rules 

established pursuant to those laws.  Failure or neglect on the part of Engineer to comply with any 

or all such laws, ordinances, rules, and regulations shall not relieve Engineer of these obligations 

nor of the requirements of this Agreement.  Engineer further agrees to make payments promptly 

when due, to all persons supplying to such Engineer labor or materials for the performance of the 

Services to be provided under this Agreement; pay all contributions or amounts due the Industrial 

Accident Fund from such contractor incurred in the performance of this Agreement; not permit 

any lien or claim to be filed or prosecuted against the State on account of any labor or material 

furnished; and pay to the Department of Revenue all sums withheld from employees pursuant to 

ORS 316.167.  If Engineer fails or refuses to make any such payments required herein, the 

appropriate Institution official may pay such claim.  Any payment of a claim in the manner 

authorized in this Section shall not relieve the Engineer or Engineer’s surety from obligation with 

respect to any unpaid claims.   Section 504 of the Rehabilitation Act of 1973, the Americans with 
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Disabilities Act and the Oregon Building Codes require all new construction to be totally 

accessible to people with physical limitations.  Owner expects that all spaces in designs for new 

facilities and in remodel projects will be accessible to people with physical limitations. 

 

XXIV. GOVERNING LAW; VENUE; CONSENT TO JURISDICTION 

 

This Agreement is to be governed by and construed in accordance with the laws of the State of 

Oregon without regard to principles of conflicts of law.  Any claim, action, suit or proceeding 

(collectively “Claim”) between Owner and Engineer that arises from or relates to this Agreement 

shall be brought and conducted solely and exclusively within the Circuit Court of Marion County 

for the State of Oregon; provided, however, if a Claim must be brought in a federal forum, it shall 

be brought and conducted solely and exclusively within the United States District Court for the 

District of Oregon.  In no event shall this Section be construed as a waiver by the State of Oregon 

of any form of defense or immunity, whether based on sovereign immunity, governmental 

immunity, immunity based on the Eleventh Amendment to the United States Constitution or 

otherwise.  ENGINEER, BY EXECUTION OF THIS AGREEMENT, HEREBY CONSENTS 

TO THE IN PERSONAM JURISDICTION OF SAID COURTS. 

 

XXV. INDEPENDENT CONTRACTOR STATUS OF ENGINEER 

 

A. Engineer as Independent Contractor.  Engineer shall perform all required Services as an 

independent contractor.  Although Owner reserves the right (i) to determine (and modify) 

the delivery schedule for the Services to be performed and (ii) to evaluate the quality of 

the competed performance, Owner cannot and will not control the means or manner of 

Engineer’s performance.  Engineer is responsible for determining the appropriate means 

and manner of performing the Services. 

 

B. Agency Status.  Engineer is not an officer, employee, or agent of the State or Owner as 

those terms are used in ORS 30.265. 

 

C. Benefits; Payment of Taxes.  Engineer is not a contributing member of the Public 

Employee’s Retirement System and will be responsible for any federal or state taxes 

applicable to any compensation or payments paid to Engineer under this Agreement.  

Engineer will not be eligible for any benefits from these Agreement payments of federal 

Social Security, unemployment insurance or worker’s compensation, except as a self-

employed individual.  If this payment is to be charged against federal funds, the Engineer 

certifies that it is not currently employed by the federal government. 

 

XXVI. ACCESS TO RECORDS 

 

For not less than three (3) years after the termination or full performance of this Agreement, the 

Owner, the Secretary of State’s Office of the State of Oregon, the federal government, and their 

duly authorized representatives shall have access to the books, documents, papers, and records of 

the Engineer and the Consultants which are directly pertinent to this Agreement for the purpose 

of making audit, examination, excerpts, and transcripts.  If for any reason, any part of this 

Agreement, or any resulting construction contract(s) is involved in litigation, Engineer shall retain 

all pertinent records for not less than three years or until all litigation is resolved, whichever is 

longer.  The Engineer will provide full access to such documents in preparation for and during 

any such litigation. 

 

XXVII. SEVERABILITY 
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If any term or provision of this Agreement is declared by a court of competent jurisdiction to be 

illegal or in conflict with any law, the validity of the remaining terms and provisions shall not be 

affected, and the rights and obligations of the Parties shall be construed and enforced as if the 

Agreement did not contain the particular term or provision held to be invalid. 

 

XXVIII. FORCE MAJEURE 

 

Neither party shall be held responsible for delay or default caused by fire, riot, acts of God, and 

war which is beyond such party’s reasonable control.  Each party shall, however, make all 

reasonable efforts to remove or eliminate such a cause of delay or default and shall, upon the 

cessation of the cause, diligently pursue performance of its obligations under this Agreement. 

 

XXIX. NO WAIVER 

 

The failure of the Owner to enforce any provision of this Agreement shall not constitute a waiver 

by the Owner of that or any other provision. 

 

XXX. NOTICE; PARTIES’ REPRESENTATIVES 

 

Except as otherwise expressly provided in this Agreement, any notices to be given hereunder 

shall be given in writing by personal delivery, facsimile, or mailing the same, postage prepaid, to 

Engineer or Owner at the address or number set forth below, or to such other addresses or 

numbers as either Party may hereafter indicate pursuant to this Section.  Any notice so addressed 

and mailed shall be deemed to be given five (5) calendar days after the date of mailing.  Any 

notice delivered by facsimile shall be deemed to be given when receipt of the transmission is 

generated by the transmitting machine.  To be effective against Owner, such facsimile 

transmission must be confirmed by telephone notice to Owner’s Representative named below.  

Any notice by personal delivery shall be deemed to be given when actually delivered. Regular, 

day-to-day communications between the Parties may be transmitted through one of the methods 

set forth above, in person, by telephone, by e-mail, or by other similar electronic transmission. 

 

Representatives for the Engineer and the Owner for purposes of notice and for other specific 

purposes provided for under this Agreement are: 

 

Engineer:    

[NAME] 

Attn: [NAME], [TITLE] 

[ADDRESS] 

[ADDRESS] 

Phone: [PHONE] 

Fax: [FAX] 

Email: [EMAIL] 

  

  Owner:   

Oregon Institute of Technology 

  Procurement and Contract Services  

Attn: Vivian Chen, J.D., Director of Procurement, Contracts, and Risk 

  27500 SW Parkway Avenue 

  Wilsonville, OR 97070 

  Phone: 508-821-1266 
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  Email: Vivian.Chen@oit.edu   

 

  With Copy to: 

[INSERT] 

 

XXXI. CONFIDENTIALITY. 

 

Engineer shall maintain the confidentiality of information of Owner, unless withholding such 

information would violate the law, create the risk of significant harm to the public or prevent 

Engineer from establishing a claim or defense in an adjudicatory proceeding.  Engineer shall require 

the Consultants to execute similar agreements to maintain the confidentiality of information of 

Owner. 

 

XXXII. CONFLICT OF INTEREST. 

 

Except with Owner’s prior written consent, Engineer shall not engage in any activity, or accept 

any employment, interest or contribution that would or would reasonably appear to compromise 

Engineer’s professional judgment with respect to this Project, including without limitation, 

concurrent employment on any project in direct competition with the Project, and will provide 

copies of any such agreements within ten (10) days of the full execution of such agreements. 

 

XXXIII. SURVIVAL 

 

Any provision of this Agreement that contemplates future performance, survives the termination 

of this Agreement, including without limitation, representations of warranty, the Engineer’s 

standard of care, any indemnity obligations, ownership and use of the Work Product, termination 

of the Agreement, governing law, venue, consent to exclusive jurisdiction, access to records, 

insurance, and confidentiality.  

 

XXXIV. SUCCESSORS AND ASSIGNS 

 

The provisions of this Agreement shall be binding upon and shall inure to the benefit of the 

Parties and their respective successors and assigns. 

 

XXXV. COUNTERPARTS 

 

This Agreement may be executed in several counterparts, all of which when taken together shall 

constitute one agreement binding on all Parties, notwithstanding that all Parties are not signatories 

to the same counterpart.  Each copy of the Agreement so executed shall constitute an original. 

 

XXXVI. MERGER CLAUSE 

 

THIS AGREEMENT AND ANY ATTACHED EXHIBITS CONSTITUTE THE ENTIRE 

AGREEMENT BETWEEN THE PARTIES ON THE SUBJECT MATTER HEREOF.  THERE 

ARE NO UNDERSTANDINGS, AGREEMENTS, OR REPRESENTATIONS, ORAL OR 

WRITTEN, NOT SPECIFIED HEREIN REGARDING THIS AGREEMENT.  NO 

AMENDMENT, CONSENT, OR WAIVER OF TERMS OF THIS AGREEMENT SHALL 

BIND EITHER PARTY UNLESS IN WRITING AND SIGNED BY ALL PARTIES.  ANY 

SUCH AMENDMENT, CONSENT, OR WAIVER SHALL BE EFFECTIVE ONLY IN THE 

SPECIFIED INSTANCE AND FOR THE SPECIFIC PURPOSE GIVEN.  ENGINEER, BY 

THE SIGNATURE BELOW OF ITS AUTHORIZED REPRESENTATIVE, 

mailto:Vivian.Chen@oit.edu
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ACKNOWLEDGES HAVING READ AND UNDERSTOOD THIS AGREEMENT AND THE 

ENGINEER AGREES TO BE BOUND BY ITS TERMS AND CONDITIONS. 

 

[Signature Page Follows.] 
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IN WITNESS HEREOF, the Parties have duly executed this Agreement as of the Effective Date. 
 

 

[ENGINEER], Engineer 

 

By:________________________________ 

 

Name:______________________________ 

 

Title: _______________________________ 

  

Date: _______________________________ 

 

     

     

Oregon Institute of Technology, Owner 

 

By:________________________________ 

 

Name:______________________________ 

 

Title: _______________________________ 

  

Date: _______________________________ 
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EXHIBIT 1 

 

ENGINEER’S KEY PERSONNEL AND CONSULTANTS 

 

 

Key Personnel: 

 

1. [INSERT] 

2. [INSERT] 

3. [INSERT] 

4. [INSERT] 

5. [INSERT] 

 

 

Consultants: 

 

1. [INSERT] 

2. [INSERT] 

3. [INSERT] 

4. [INSERT] 

5. [INSERT] 
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EXHIBIT 2  

 

OREGON TECH CONTRACTOR TRAVEL REIMBURSEMENT POLICY 

Rates Effective January 1, 2020 

 

Category Rate Summary Policy 

Instate Travel:  

 

Meal per diem $60.00  

 B = $15.00  

 L = $15.00 

 D = $30.00  
 

 

 

All Oregon Cities  

 Meals $60.00 

 Lodging* $140.00  

 *Actual, up to rate 

 

• The per diem equals the federal rate using the IRS’s 

High-Low Substantiation Method. All Oregon cities 

are currently Low Cost Cities.   

• No receipts are required for meals and incidental 

expenses (these are reimbursed on a per diem basis).  

• If meals are provided at the meeting or event, no meal 

per diem is allowed.  

• No meal per diem is allowed on one day trips. 

• Lodging tax is reimbursed as a miscellaneous 

expense.   

  

Out-of-State, and  

Continental US Travel: 

 

High meal per diem $71.00  

 B = $17.75  

 L = $17.75 

 D = $35.50  

 

Low meal per diem $60.00  

 B = $15.00  

 L = $15.00  

 D = $30.00  
 

 

See list of High Cost Cities  

 

• The per diem equals the federal rate using the IRS’s 

High-Low Substantiation Method). 

• No receipts are required for meals and incidental 

expenses (these are reimbursed on a per diem basis).  

• If meals are provided at the meeting or event, no meal 

per diem is allowed.  

• No meal per diem is allowed on one day trips. 

• Lodging tax is reimbursed as a miscellaneous 

expense.   

Non-Continental US and 

Overseas Non-Foreign Areas 

(Alaska, Hawaii, Guam, etc.) 

Contractor travel to these 

locations is minimal and the 

federal tables are complicated.  

Call for per diem rates.  

 

 

• Contact Oregon Tech Office Business Affairs at 

541-885-0567 for current per diem rates for these 

locations.   

• If meals are provided at the meeting or event, no 

meal per diem is allowed.    

• Lodging tax is reimbursed as a miscellaneous expense 

for Alaska, Hawaii, Puerto Rico, and US possessions. 

Lodging tax is included in the per diem for foreign 

travel.   

• No receipts are required for meals and incidental 

expenses.    

Mileage for Private Vehicle: $0.58 per mile.  • Mileage can be calculated one of 3 ways: 

1) Mileage Chart (see Excel file) 

2) Actual mileage (from the odometer)  

3) Mapping software (e.g., mapquest.com) 

• Mileage cannot be claimed in addition to fees for 

rented vehicles and fuel expenses for a rented vehicle. 

• Mileage not reimbursable unless one way trip exceeds 

25 miles from origin to destination.    
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Pro-ration of meals for partial days involving an overnight 

stay: 

 

Meal per diems for initial day of travel and final day of travel 

will be based on the following schedule based on departure 

and arrival times: 

 

 

 

 

INITIAL Day 

of Travel – 

Leave: 

Prior to 

7:00 am 

7:00 am to 

12:59 pm 

1:00 pm 

and after 

Meal 

Allowance 

Breakfast, 

Lunch, 

Dinner 

Lunch, 

Dinner 
Dinner 

 

 

   

FINAL Day  

of Travel –

Return: 

Prior to 

Noon 

12:00 noon 

to 5:59 pm 

6:00 pm 

and after 

Meal 

Allowance 
Breakfast 

Breakfast, 

Lunch 

Breakfast, 

Lunch, 

Dinner 

 
 

Rented Vehicles: Vehicle rental reimbursements will only be for compact and economy cars and their equivalent green 

class. Liability insurance issued through the vehicle rental company may be reimbursed. Other classes of vehicles may 

be rented for circumstances that are approved in advance by the contract representative for reasons that include space 

requirements or inclement weather conditions. Receipts are required. 

Airfare: Only economy rate airfare, plus mandatory taxes and fees, will be reimbursed. Receipts are required. 

Ground Transportation: Taxicab, train (coach or business class only), and airport shuttle fees will be reimbursed.  Receipts 

are required if over $25.00 per item. 

Incidental Expenses: Incidental expenses are combined with the meal per diem rate and will not be separately reimbursed.  

Incidental expenses include, but are not limited to, expenses for laundry, cleaning and pressing of clothing, and fees and 

gratuities for services, such as for waiters, taxi drivers, and baggage handlers.   

Miscellaneous Expenses: The miscellaneous expenses that can be reimbursed include:  fuel expenses for a rented vehicle, 

parking, tolls, lodging taxes, and checked baggage for up to 2 standard-weight bags. Other miscellaneous expenses can be 

reimbursed only if approved in advance by the contract representative.  All miscellaneous expenses must be 

itemized.  Receipts are required if over $25.00 per item.   

Hosting Expenses:  If the scope of work in your contract authorizes reimbursement for hosting expenses, all expenses 

must be authorized prior to incurring costs.  Contact the contract representative for allowable expenses. 

Travel reimbursement rates may periodically change.  Contractor shall be responsible for ensuring that travel 

reimbursement requests are in accordance with the rates in effect at the time the expense was incurred.  The current travel 

reimbursement rates may be found at http://www.oit.edu/faculty-staff/purchasing-contracting. 

 

Oregon Tech prefers that requests for travel reimbursement be made by completing the Contractor’s Travel Reimbursement 

Request. 
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