

Question:

As it pertains to the above referenced RFP, we'd like to submit a question for clarification, if permitted. Under section 9, Timeline Aligned to the Legislative Session, it states:

- Proposers must present a project timeline that includes draft deliverables in advance of the 2027 Oregon legislative long session.

The RFP timeline lists final deliverables due June 30, 2026, but also states that proposers must include draft deliverables in advance of the 2027 Oregon legislative long session. Can you advise if the reference to the 2027 legislative session is correct? If so, can you please advise if the deliverable dates in the timeline could be adjusted to allow for more time ahead of the 2027 session?

Answer:

To clarify, there is not flexibility in the deliverable dates listed in the RFP. The reference to the 2025-27 Oregon legislative long session is correct; however, the final deliverables are due by June 30, 2026. This timeline is intentional, as the information is needed by that deadline to support the development of talking points and the scheduling of meetings in preparation for the 2025–2027 legislative session.